Refer: SD-517 29 August 1963

25X1A

25X1A

25X1A

Cost Breakdown for Revised Field Support Effort Enclosure: A. "A" Follow-on System

Dear Art:

Enclosure A is transmitted herewith in compliance with agreements reached at the negotiation meeting on 8/26/63. This cost breakdown reflects the reduced number of manhours discussed and agreed to by cognizant technical personnel of both FSDS and the Government.

The fixed rates established for the labor categories as shown on the cost breakdown are computed on the basis of a direct labor base burdened with an offset overhead rate of

As previously discussed, it is proposed that this effort be established as a separate labor-hour contract.

I trust the information enclosed is sufficient for your evaluation, but should you have any additional questions, please do not hesitate to contact the writer.

Very truly yours,

25X1A

GBS:js Enc.

> DOCUMENT NO. NO CHANGE IN CLASS. [] ☐ DECLASSIFIED CLASS, CHANGED TO: TS NEXT REVIEW DATE:

AUTH: HR 70-2

DATE: 100881 REVIEWER: 010958

'LOGGED

Refer: SD-517 29 August 1963

## COST BREAKDOWN

Revised Field Support Effort
"A" Follow-on
System

25X1A

Sr. Engineer Prin. Engineer Total Engrg.

Sr. Engrg. Tech.

25X1A

Total Engrg. Labor

Overhead at

Trav. & Subsistance

Moving Expense

25X1A

Prime Cost G&A at

25X1A

Total Cost Profit

SALES PRICE

